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May 29, 2019

08 Applicants for Brookings County’s CMAR RFP
From: Commission Department Director, Stacy Steffensen
RE: RFP Clarifications

As follow-up to the pre-proposal meeting on Thursday, May 23, 2019, the items below were noted
for clarification.

1. Contractor parking to be accommodated in the county-owned parking lot to the north of the
Law Enforcement Center.

2. Parking lot south of the Law Enforcement Center can be used for trailers and material
staging as necessary. Coordinate exact extents with owner.

3. Under section 2 it was stated an approximate eighteen (18) month construction duration.
With the three (3) construction phases currently anticipated, total construction duration
should be estimated at twenty-four (24) months.

4. On page 6 under the “Project Closeout” omit section, “BIM model”.

5. On page 8, packet No.2, the cost proposal is to provide the breakdown and detail for all CM
costs and expenses associated with the project including fees and anticipated staffing cost
per month during construction to provide a total amount of anticipated owner expenses due
to the CM.

Thank you,

Stacy Steffensen
Commission Department Director
Brookings County, South Dakota



